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Office of the Burdwan Municipality 

G.T. Road, Burdwan, West Bengal, India – 713101 
Phone: +91 0342 2662518 / 2664121 / 2662777 | Fax: +91 0342 2560717 

Email: info@burdwanmunicipality.gov.in | Website: www. burdwanmunicipality.gov.in 

 
Memo No. 133 /EEC/VII-5      Dated: 03/08/2022 

 
 
 

NOTICE INVITING ELECTRONIC TENDER No:03 
Tender Ref: No. WBMAD/BM/ELEC/3/22-23 

  
 

The Chairpman, Burdwan Municipality, invites e-Tender (electronic tender process), to obtain a 

Sealed percentage rate tender, for the under mentioned works, are invited from suitable bonafide contractors 

for the work as per list published with this notice. The intending tenderer if found himself eligible to 

participate in the tender should download the detail Tender Notice along with tender document from “e-

procurement/municipality” link under http://wbtender.gov.in website. The cost of Tender document and 

the EMD as specified in this NIeB shall be paid by online internet bank transfer or NEFT or RTGS (as per 

GO No. 3975-F(Y)  dt. 28.07.2016 of Finance Deptt., Govt. Of West Bengal). 

Every such Transfer shall be done on or after the date of publish of NIeB. Any Bid without such Transfer 

of EM (Except exemption as per G.O.) shall be treated as informal and shall be automatically cancelled. 

Online transfer of Earnest Money receipt have to be uploaded as Statutory document.(Scanned copy). 

 The tenderer will have to submit their bid on-line in two cover/folder system containing prequalification 

document (Technical Bid) in one and Financial Bid in another. The list of important dates is also given in 

Table-I of this Notice and Standard Bidding Document (SBD). 

The detailed tender notice along with Tender  Documents  and other forms is available at e-
tender/municipality” link under http://wbtender.gov.in website. 
 

 
 
 

Sl 
No 

 
 

Name of Work 

Place of Work 
(Pump 
Houses) 

Ward No.  
Amount 
put to 

tender (Rs) 

 
 

Earnest 
Money in 

(Rs.) 

 

Cost of 
Agreem

ent 
(Rs.) 

Tim
e of 

Com
pleti
on 

(Day
s) 1. Electrical wiring with arrangement of 

starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Shyam sayer 30 148314.00 2967.00 3X750 

30 

2. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Khosbagan 32 148314.00 2967.00 3X750 

30 
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3. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Sarbamangala 
Para, Beltala 

20 148314.00 2967.00 3X750 30 

4. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Sarbamangala 
Para, 

Kanthaltala 

20 148314.00 2967.00 3X750 30 

5. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Sadar Ghat, 
Puratan Bazar 

16 148314.00 2967.00 3X750 30 

6. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Sadar Ghat 
(Old) 

16 148314.00 2967.00 3X750 30 

7. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Arabinda 
Stadium 

09 148314.00 2967.00 3X750 30 

8. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Town Hall 09 148314.00 2967.00 3X750 30 

9. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Murad Mahal 34 148314.00 2967.00 3X750 30 

10. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Bhatchala 35 148314.00 2967.00 3X750 30 

11. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Mitha Pukur 29 148314.00 2967.00 3X750 30 
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12. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Dubraj Dighi 
(New) 

05 148314.00 2967.00 3X750 30 

13. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Dubraj Dighi 
(Old) 

05 148314.00 2967.00 3X750 30 

14. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Khalasi Para 06 148314.00 2967.00 3X750 30 

15. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Choto Nilpur 14 148314.00 2967.00 3X750 30 

16. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Officer’s 
Colony 

10 148314.00 2967.00 3X750 30 

17. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

5no. Ichlabad 11 148314.00 2967.00 3X750 30 

18. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

3no. Ichlabad 10 148314.00 2967.00 3X750 30 

19. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Kali Bazar 09 148314.00 2967.00 3X750 30 

20. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Raj Collage 
More 

01 148314.00 2967.00 3X750 30 
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21. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Uday Pally 24 148314.00 2967.00 3X750 30 

22. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Kanchannagar 24 148314.00 2967.00 3X750 30 

23. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Rathtala 23 148314.00 2967.00 3X750 30 

24. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Rajganj, 
Kalitala 

25 148314.00 2967.00 3X750 30 

25. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Lakurdi, Jalkal 25 148314.00 2967.00 3X750 30 

26. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Arabinda Pally 08 148314.00 2967.00 3X750 30 

27. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Mousumi Club 08 148314.00 2967.00 3X750 30 

28. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Jora Mandir 03 148314.00 2967.00 3X750 30 

29. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

MehdiBagan 

 

 

 

03 148314.00 2967.00 3X750 30 
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30. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Tentultala 31 148314.00 2967.00 3X750 30 

31. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Rasik Pur 02 148314.00 2967.00 3X750 30 

32. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

3no.Goodshed 
Road 

07 148314.00 2967.00 3X750 30 

33. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

4no. Goodshed 
Road 

07 148314.00 2967.00 3X750 30 

34. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Laskar Dighi 31 148314.00 2967.00 3X750 30 

35. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Ramkrishna 
Road 

02 148314.00 2967.00 3X750 30 

36. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Panthashala 07 148314.00 2967.00 3X750 30 

37. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Goda 26 148314.00 2967.00 3X750 30 

38. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Babur Bag, 
Seba Sadan 

27 148314.00 2967.00 3X750 30 
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39. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Balamhat 22 148314.00 2967.00 3X750 30 

40. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Berh 17 148314.00 2967.00 3X750 30 

41. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Khalasi Para 
Old 

06 148314.00 2967.00 3X750 30 

42. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Bajepratap Pur 04 148314.00 2967.00 3X750 30 

43. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Dighir Pool 21 148314.00 2967.00 3X750 30 

44. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Becharhat 14 148314.00 2967.00 3X750 30 

45. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Indrakanan 12 148314.00 2967.00 3X750 30 

46. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Badshahi Road 01 148314.00 2967.00 3X750 30 

47. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Sahachetan 19 148314.00 2967.00 3X750 30 
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48. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Tikarhat 26 148314.00 2967.00 3X750 30 

49. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Raj Collage 
School 

19 148314.00 2967.00 3X750 30 

50. Electrical wiring with arrangement of 
starter control panel at different pump 
house under under burdwan 
municipality for the year 2022-2023 

Tejganj Satir 
Math 

17 148314.00 2967.00 3X750 30 

 
 
 
                                                                                                                         Chairman                   
               Burdwan 
Municipality 
 
 
 
 
 

 
 
 
Memo No. 133 /EEC/VII-5      Dated: 03/08/2022 

 
Copy Forwarded for information and for favour of wide circulation to: 

 
1) Vice-Chairman, Burdwan Municipality 
2) Executive Engineer,MED. 
3) Executive Officer, Burdwan Municipality 
4) Finance Officer, Burdwan Municipality 
5) Subarna Mahiuddin,UIS,AMRUT, Burdwan Municipality 
6) Secretary, Burdwan Municipality, Burdwan Municipality 
7) I.T Co-Ordinator,Burdwan Municipality------- to take necessary action for publish at Departmental 

Website  
8) Salma Khatun, S.A.E(Electrical),Burdwan Municipality 
9) Tender/Purches Committee ,Burdwan Municipality 
10) Dealing Clerk, Electrical Department ,Burdwan Municipality------- to publish in Newpaper & Office 

Notice Board  
 

 
 
 
           Chairman                   
               Burdwan Municipality 



 

TABLE - 1 
 

6. DATE, SCHEDULE & DESCRIPTION OF WORK:- 
 

A. a) Name of the work : As per . 

b) Eligible for submission of Tender      Tenderers should have Valid PAN no.,  
Professional Tax Clearance 
Certificate. 

     Should    be    bonafide    and    financially    
sound contractors 

 
c) Name  &  Address  of  the  Engineer-in- 

Charge 
: As selected by The Cahairman, Burdwan 

Municipality, Purba Bardhaman. 

d) Price   per   copy   of   the   set   of   Tender 
documents 

: NIL 

e) Documents require to be submitted along 
with the Application for obtaining 
quotation paper 

: Valid PAN No., GST Registration Certificate & 
Professional Tax Certificate,  Certificate together 
with up-to-date Income Tax return,Electrical 
supervisory license, upto date trade license 

 

f) Earnest money:- : As stated above 

  

    
g) Time of completion of work : .  Refer instruction in this regard as stated earlier. 

 
 
 

 

B:- 
 

Date and Time Schedule as follows : 
 

:  

i) Date  of  uploading  of  e-NIT,  and  Tender 
Documents online (Publishing Date) 

:   01.09.2022  at 10:00 A.M 

ii) Document downloaded / sale start date (on 
line) 

:   01.09.2022  at 11:00 A.M 

iii) Tender submission start date (on line) : 01.09.2022  at 12:00 A.M 

iv) Tender submission closing date (on line) : 16.09.2022  at 06:00 P.M 

v) Tender     opening     date     for     Technical 
proposals (on line) 

: 19.09.2022  at 11:30 A.M 

vi) Date   of   uploading   list   for   Technically 
Qualified Tenders (on line) 

: To be Notified Later on. 

vii) Date  and  place  for  opening  of  Financial 
proposals (on line) 

: To be notified during uploading of Technical 
Evaluation Sheet of Bidders 

viii) Prequalification of Tenderer. : Tender Committee of Burdwan Municipality   

ix) Work order issuing authority : The Chairman, Burdwan Municipality, 
Purba Bardhaman. 

x) Authority   for   making   payment   to   the 
contractor. 

 The Chairman, Burdwan Municipality, 
Purba Bardhaman. 
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NOTE :- 
 

1. In case of Bundh/strike /holiday etc. falls on the schedule dates as 

mentioned above, the same will be treated next working day of the fixed dates 

and time as scheduled above only for Sl. No. B) v) to viii) of Table-1. 

2. Scrutiny of technical proposal and recommendation thereafter and processing of 
 

Comparative Statement for acceptance etc. will be made by  Tender Committee of 

Burdwan Municipality   

7. Submission of Tender : 
7.1 General process of submission 

 
 

Tenders are to be submitted online through the website, in two folders, at 

a time for each work, one is for Technical Proposal and the other is 

Financial Proposal, before the prescribed date and time mentioned in 

Table-1. 

 
Using the Digital Signature Certificate (DSC), the documents are to 

be Uploaded virus scanned and digitally signed. The documents will 

get encrypted (transformed into non-readable formats). 

a. Statutory Technical folder containing, 
 
 

i) Application in letter headed pad duly signed in. Letter head should 

contain full address, telephone no. mobile no. & FAX, e-mail. 
 
 

ii) Scanned copy of online transfer of Earnest Money Deposit (EMD) as 

prescribed in the NIT against each serial of work if applicable, against in 

favour of the Chairman, Burdwan Municipality. 

iii)       Notice Inviting e-

Tender. iv)       B O Q /Price 

Schedule 
 

Note: 
 

 
i. Only downloaded copies of the documents are to be uploaded, 

virus scanned and digitally signed by the contractor. 

ii. If any contractor is exempted from payment of EMD, copy 

of relevant Government Order needs to be furnished. 
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iii. Tenders will be summarily rejected if any item in the 

statutory cover is missing. 

 
iv. Necessary deduction i.e. G.S.T, I.T. CESS etc. will be made as 

per relevant Govt. order. 

 
 

b. Non-Statutory Technical cover containing, 
 

i.  Up to date Professional Tax (PT) Clearance receipts,  PAN 

Card & Income Tax Return receipts valid up to the date of 

opening of the tenders. Valid application for such clearance 

addressed to the competent authority may also be 

considered, if necessary. 

ii. GST Registration Certificate. 
 
 
 
 

THE ABOVE STATED NON-STATUTORY TECHNICAL DOCUMENTS 

SHOULD BE ARRANGED IN THE FOLLOWING MANNER 

Click the check boxes beside the necessary documents in the ―My Documents list and then 
 

click the tab ―Submit Non Submit Non Statutory Documents to send the selected 

documents to Non-Statutory folder. Next, click the tab ―Click to Encrypt and upload and 

then click the 

―Technical Folder to upload the Technical Document 
 

Sl. 
No. 

 

Category Name 
Sub Category 
Description 

 

Details 

 
A. 

 
CERTIFICATES 

 
CERTIFICATES 

 
(ALL CERTIFICATE 
SHOULD BE UP TO 
DATE) 

1. GST Registration Certificate 
 
2. PAN Card 

 
3. P Tax (CHALLN) 

 
4. Income Tax Return receipts 
5. Electrical License 

 
7. Pre Qualification Application 
(Form I) 
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B. 

 
COMPANY 
DETAILS 

 
COMPANY DETAILS 

1.    Proprietorship    Firm   (Trade 
License) 

 
2.  Partnership  Firm  (Partnership 
Deed, Trade License) 

 
3.  LTD.  Company  (Registration 
Certificate, Trade License) 

 
4. Co-Operative Society (Society 
Registration  Certificate)  Bye 
Laws, up to date Audited Balance 
Sheet. 

 
5. Power of Attorney (Registered) 

 
 
 

9.       Financial Proposal 
 

i) Financial proposal should contain the following documents in one folder 

i.e. Bill of quantities - (BOQ) the tenderer is to quote the rate (for individual 

item separately) online. 

 
ii) Only downloaded copies of the above documents are to be uploaded 

virus scanned & digitally signed by the contractor. 

 
10. Penalty for suppression / distortion of facts : 

 
 

If any tenderer fails to produce the original hard copies of the documents uploaded 

or any other documents on demand of the Tender Inviting Authority within a 

specified time frame or if any deviation is detected in the hard copies from the 

uploaded soft copies or if there is any suppression, the tenderer will be suspended 

from participating in the tenders on e-Tender platform for a period of 3 (Three) 

years. In addition, his user ID will be deactivated and Earnest Money Deposit will 

stand forfeited. Besides, the Chairperson, Burdwan Municipality may take 

appropriate legal action against such  defaulting  Tenderer.  The  authority  may  

ask  to  show  hard  copies  of  all certificates, company details, partnership deeds 

etc. etc. as uploaded by the Tenderer and  allied  papers  in  connection  with  this  

tender  as  and  when  necessary  for verification purpose as per convenience of the 

authority during processing of this tender. 
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11. Rejection of Tender 
 

The employer (Tender accepting authority) receives the right to accept or 

reject any Tender and to cancel the quotation process and reject all quotations at 

any time prior to the award of contract without thereby incurring any liability 

to the affected Tenderer or any obligation to inform the affected tenderer of the 

ground for employer’s (Tender accepting authority) action. 

 
 
 
 
           Chairman                    
                      Burdwan Municipality 
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Other Important Terms & Conditions :- 
 
A) The detailed N.I.T, documents and other relevant particulars may be seen by the intending 

quotationers during office hours within the date mentioned above in the office of the 

Councilors, Burdwan Municipality. 
B) The  materials  are  to  be  supplied  in  accordance  with  the  specification  of  the  B.O.Q  of  
the 

 

Burdwan Municipality who would issue the Work order as per the terms and conditions as 

laid  down  hereunder  and  the  payment  will  be  made  by  them  as  per  the  actual  materials 

supplied with entire satisfaction of those authorities. Additional Deduction @ 1% of the Gross 

amount of the bill beyond earnest money will be made as security deduction against  work 

done value beyond Earnest money and the same will be returned to the agency as per G.O. 

The Security Deposit will be refunded as per PWD order No. 5784-PW/L&A/2M-175/2017 Dated: 12.09.2017 

from the date of actual work done subject to fulfillment of the conditions apply. 

 
C) If the agency fails to do the work as per the agreement with the municipality, penal action in 

the form of forfeiture of earnest money and or security deposit money, as decided by the 

authority, will be imposed on the agency and the decision of the authority will be conclusive 

and binding. In  this  respect,  the  Chairperson,  Burdwan  Municipality  shall  be  empowered  

to  invoke  the Earnest Money deposited in favour of him. 

No price escalation, in any form, within the contract period will be 
entertained. 

 

D) If any work executed by the agency with under specification the same will have to be replaced, 

as per the specified specification, by the agency at their own cost without any claim within 7 (seven) 

days (or as suggested by the authority). In case of failure to do so the authority shall have the 

right to recover the whole damage amount from the contractor. In this regard the claim will be 

ascertained by a competent State Government authority as per the decision of Municipal authority. 

E)  The rate quoted should be inclusive of all cost of transportation, loading, unloading, staking at 

site within any municipal area of the State of West Bengal, and all Taxes, Vat, etc. what so ever. 

F)  Deduction viz (i) ST (ii) IT or any other taxes, due as per rules, will also be deducted from the bill 

of the agency



Page- 12 of 26 
 

 
Successful agency shall have to make an agreement (by three copies) with the 

Burdwan  Municipality,  in  the  prescribed  pro-forma  by  depositing  above said for 

cost of each tender form in cash stating that the agency is agreeable to execute 

the works as and when require (as per the rates quoted and terms and conditions 

laid down in the quotation papers) to the Municipality with in the 

Municipal/Adjoining areas (as the case may be). 

 
1.  Regarding  tender  for  Technical  &  financial  The  Decision  of  Executive  Engineer  of 

Municipal Engineering Directorate  (Burdwan Division) / Chairperson of Burdwan 

Municipality shall be final & binding on the applicants in this regard. 

2.   The authority reserves the right to accept or reject any or all offer without assigning any 
reason. 

 
 
3.   Special condition: A declaration in the form of Affidavit in a non  judicial stamp 

paper should be submitted stating clearly that the applicant is not burred 

/delisted/blacklisted by any Govt. Deptt. / Govt. undertaking/Statutory 

Body/Municipality and of the like Govt. Bodies in execution of the similar nature of works 

during last five years and if any such incident is found at any point of time, the tender will 

be cancel summarily without assigning any reason on what so ever. Bidders are hereby 

requested to upload the above declaration as Technical document. 

 
 
 
                  Chairman                     
          Burdwan Municipality 

 
 
 
 
 
 
 
 

 
GENERAL TERMS AND CONDITIONS OF 

CONTRACT 
 

1.       Definitions and Interpretations 
 

The following words and expressions used in this Sections as also in the other Sections 
of these Bid documents shall, unless there is anything repugnant in the subject of 
context, have the meaning hereby assigned to them except where the contract 
otherwise refers. 

i) “Approved” means approved in writing including subsequent written confirmation of 
any previous verbal approval and approval means approval in writing including as 
aforesaid. 

 

ii) “Contractor” means the persons or person, firm or companies whose bid has been 
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accepted and who have entered into the contract for the performance of the work. 
 

iii) “Contractor Equipment” means all appliances and things of whatsoever nature 
(other than temporary works) required for execution and completion of works and 
remedying of any defects, therein. But does not include plant, materials or other things 
intended to form or forming part of the permanent works. 

 

iv)      “Contract Price” means the sum as stated in the letter of acceptance as payable to 
the Contractor for execution and completion of the work and fulfillment of all obligations 
as specified in the Contract document, subject to such addition thereto or deductions 
there from as may be made under the provisions of the contract documents. 

 

v) “Cost” means all expenditure properly incurred or to be incurred whether on or of the 
site including overhead and other charges properly allocable there to but does not 
include any allowance for profit. 

 

vi)      “Days” are calendar days. 
 

vii)      “Drawings” means all drawings calculations and other technical information of like 
provided by the engineer to the contractor under contract and all drawings, calculations, 
samples, patterns, models, operation and maintenance manuals and other technical 
information of like nature submitted by the contractor and approved by the Engineer. 

 

viii)     “Employer” means Municipal Authority / Municipal Engineering Directorate as the case 
may be. 

 

ix)      “Executive Engineer” and “Assistant Engineer” mean Engineer Officers of the 
Municipal Authority / Municipal Engineering Directorate. 

x) “Engineer in charge (EIC)” means the Executive Engineer of concerned Division of 
MED in respect of that municipal town or the authorized representative of the concerned 
Local Body. 

 
xi)      “Ground Level” means the level of the referred point of exposed surface of the ground 

as indicated in the drawing. 
 

xii)      “Holiday” means a public holiday for the purpose of section 25 of the Negotiable 
Instrument Act, 1881 or such other day on which the office remains closed for the day. 

xiii)     “Month” means English calendar month. 
 
 
xiv)     “Site” means the place provided by the Municipal Authority / MED where the 

works are executed and any other place as may be specially designated in the contract 
as forming part of the site. 

 

xv)     “Specification” means specifications referred to in the Bid and any modification thereof 
or addition thereto as may from time to time be furnished or approved in writing by the 
Engineer-in-charge. 

 

xvi)     “Store” means such storage areas including Go-down. 
 

xvii)    “Temporary Works” means all temporary works of any kind required in or about the 
execution, completion or maintenance of the work. Permanent works meansthe 
permanent to be executed, maintained in accordance with the contract. 

 

xviii)    “Tender” means the person or persons, firm or company submitting a tender for the 
work contemplated either directly or through a duly authorized representative. 

 

 
xix)     “Tests”  mean  such  as  are  prescribed  by  the  specifications  or  considered 

necessary by the Engineer-in-Charge. 
 

xx) “Writing” means any handwritten, typewritten, printed communication 
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including telex, cable and facsimile transmission. 
 

    xxi)     “Supply” supply at site within Municipal town of West Bengal. 
 

       xxii)    “Agency”  means  the  tender  whose  rate  shall  be  accepted  and  supply  order 
issued. 
 

    xxiii)   “Authority”  mean  the  Chairperson/Mayor   of  the  municipality/corporation  /the 
Executive Engineer of Municipal Engineering Directorate as the case may be. 

 

    xxiv)   “Godown” means delivery place of pipe materials with in any municipal area of 
West Bengal. 

 

    xxvi)    “Supplier/ supplier” same as Agency       

xxvii)    “Contractor” same as Agency 

 xxviii)   “Tendered” same as Agency 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                                  TERMS AND CONDITIONS 
 
 
 
1)  The price offered should remain valid within a period of one year from the date of 
 agreement (i.e. one year) and no escalation of price shall be allowed in any event. 

 

2)  The quoted offer rate in Tender must be valid for one year from the date of agreement. 

The Tender inviting authority reserves the right for seeking extension of validity of 

offered rates from the successful Tenderers; acceptance of such request during actual offer 

is optional to the offerers. 

3)  Time being essence of execution, execution must be completed within stipulated time as 
to  be given in the work order. 

 

4)  If any part or whole execution is found defective after execution of the same are to be 

rectified at free of cost within seven days. 

5)  If any Tenderer withdraws his offer within the validity of the Tender Period without giving 

any satisfactory explanation for such withdrawal, Tenderer shall be disqualified for 

participation in any Tender to any Corporation/ Municipality / M.E. Dte for a minimum 

period of one year within the State of West Bengal. 

6)  After successful execution of work orders during the contract period and the expiry of 



Page- 15 of 26 
 

security period . 

7)  A security deposited as per relevant Govt. Order of the total value of work shall be deducted 

from the bill(s) which will be released after the schedule security period. 

8)  The Contractor is to complete the work on or before the dates mentioned in the work 

order, failing which he shall be bound to pay or allow one per cent on the total amount of 

the work for everyday not exceeding ten days that the contractor shall not exceed the 

time for execution of and by way of liquidated damages, provided however that Mayor / 

Chairman of Municipal Corporation / Municipality may at his discretion reduce in such 

cases as he/she may think fit. The said amount to such smaller amount as he/she may 

decide and his/her decision in writing in that respect shall be final. 

 
9)  In every case in which the payment or allowance mentioned in the above clause shall have 

incurred for ten consecutive days, the Mayor / Chairman of Municipal Corporation / 

Municipality shall have power either to annul the Supply altogether, or have supply 

completed without further notice at the tenderers risk & expense as he/she may deem best 

suited to the interests of the authority and the tenderer shall have no claim to compensation 

for any loss that he may incur in any way. 

10) If the supply or execution of the materials or works  is hindered due to the reason beyond the 
 control of the contractor so as to necessitate extension of the time allowed in this tender he 
shall  apply in writing to Mayor / Chairman of Municipal Corporation / Municipality who 
 shall grant it in writing if reasonable ground be shown for it and without such written 
 authority of the Mayor / Chairman of Municipal Corporation / Municipality applied for and 
 obtained prior to the expiry of the original date provided for in the agreement, the Supplier 
shall  not claim exemption from the final  livable under clause 2. 
 
11) The contractor shall give notice to Mayor / Chairman of Municipal Corporation / Municipality 

of his intension for making delivery of materials and on the material being approved, a receipt 

shall be granted to him by the Mayor / Chairman of Municipal Corporation / Municipality or 

his authorized representatives and no material will be considered as delivered until so 

approved. 

12) On the completion of the delivery of materials the contractor shall be furnished with a 

certificate to that effect but the delivery will not be considered complete until the tenderer 

shall have removed all rejected materials and shall have the approved materials stacked or 

placed in such position as may be pointed out to him. 

13) The materials are of the best description and in strict accordance with the specification, 

and the Supplier shall receive payment for such materials only as are approved and passed 
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by Mayor / Chairman of Municipal Corporation / Municipality. 

14) In the event of the material being considered by Mayor / Chairman of Municipal 
Corporation / Municipality to be inferior to that described in the specification the tenderer 
shall on demand in writing, forthwith remove the same at his own charge and cost and in the 
event his neglecting to do so within such period as may be stipulated by Mayor / Chairman of 
Municipal Corporation / Municipality may have such rejected materials removed at the 
Supplier’s risk and expense, the expense incurred being liable to be deducted from any sums 
due, or which may become due to the Supplier. 
15) If the tenderer or his work-people break or deface any building, road, fence enclosure or 

grass land or cultivated land, be shall make good the same at his own expense and in the 

event of his refusing or failing to do so, the damage shall be repaired at his expense by the 

Mayor / Chairperson of Municipal Corporation / Municipality, who shall deduct the cost 

from any sums due, or which may be become due to the tenderer. 

16)  Tender shall supply at his own expense all tools, plant and instruments required for the 

due fulfillment of his execution and the materials shall remain at his risk till the date for 

final execution unless it shall have been in the mean time removed for use by Mayor / 

Chairperson of Municipal Corporation / Municipality. 

17)  The Tenderer shall not sublet without specified order from authority in respect of a 

specified sub-tenderer.  In  the  event  of the  tenderer  subletting his Supply  or  execution  

without  such permission, he shall be considered to have thereby committed a breach of 

agreement and shall forfeit his security deposit and shall have no claim for any 

compensation for any loss that may have collected or engagement entered into. 

 
18)     The Mayor / Chairperson of Municipal Corporation / Municipality shall have power to make   
any alteration in, omissions from, additions to or substitution for the original specification, drawings, 
designs and instructions, that may appear to him to be necessary or advisable during the course of 
execution of the works and the tenderer shall be bound to execute the works in accordance with any 
instructions  which  may  be  given  to  him  in  writing  signed  by  the  Chairperson  Burdwan 
Municipality  and such  alterations,  omissions,  additions  or substitutions  shall not  invalidate  the 
works and any altered addition or substituted materials which the tenderer may be directed to 
supply in the contract in the manner above specified as part of the work shall be supplied  or 
executed by the tenderer on the same conditions in all respect on which he agreed to do the main 
work, and at the same rates as are specified in the tender for the main work. 

 
 

INTENDING PARITCIPANTS ARE REQUESTED VISIT TO THE SITES ON ANY WORKING DAYS PRIOR TO 
SUBMITTING BID BY CONTACTING CHAIRPERSON, BURDWAN MUNICIPALITY . 

 
 
 

Chairman 
BurdwanMunicipality. 
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GENERAL RULES AND DIRECTION FOR GUIDANCE 

OF TENDER/SUPPLIERS 
 
 

1.       Responsibility and Power of Engineer-in-charge and his representative 
The Engineer-in-Charge or his representative shall monitor the supply position. He shall 
have authority to stop the work whenever such stoppage may be necessary to 
ensure proper execution of the contract. He shall have authority to reject any materials 
supplied which do not conform to the contract documents. 

 

The Engineer-in-Charge or his representative shall have the power of inspection of all 
the materials supplied under this contract. In order that inspection services may be 
provided the contractor shall keep the Engineer-in-Charge or his representative posted 
regarding inspection & dispatch schedules. 

 

All supplied items in pursuance of the contract shall at all times be open to the inspection 
of Municipal Authority / Municipal Engineering Directorate and its representatives. The 
contractor shall at all times during the usual working hours, and at all other times at 
which reasonable notice of the contractor either himself be present to receive orders and 
instructions or have responsible agent duly accredited in writing present for that purpose. 

 
 
2.       Disruption of Progress 

The  contractor  shall  give  written  notice  to  the  Engineer-in-Charge/Chairperson  of  the 
Municipality /Mayor of the Corporation, as the case may be regarding the delay in supply 
of items or unless any further approval or order including a direction, instruction or approval 
is issued by the Engineer-in-Charge /Chairperson of the Municipality /Mayor of the 
Corporation, as the case may be within a reasonable time. The notice shall include details 
of the items that are to be supplied or order required and of why and by whom it is required. 

 

3.       Contractors General Obligations and Responsibility 
The  contractor  shall,  subject  to  the  provision  of  the  contract,  and  with  due  care  
and diligence maintain the supply and provide all labour, including the supervision 
thereof, materials, and all other things, whether of a temporary or permanent nature, 
required in and for such maintenance, so far as the necessity for providing the same is 
specified in or is reasonably to be inferred from the contract. 
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4.       Programme of Supplies 

The contractor shall furnish within a fortnight from the date of order the 
followings: 

 
a)  Confirmation of the quantity of supply of items to be 
delivered. b)  Delivery schedule of the ordered materials 

 
5.       Contractors to arrange all Labour : Materials : Tools & Plants 

 
Unless otherwise specifically provided for in the schedule of materials attached to the 
bid, all materials supplied shall be approved type and as per specifications and shall be 
procured, brought at site and stored by the contracting firm at his cost and risk. 

 
The rates quoted for the items shall be inclusive of all costs of materials, labour 
transportation, and storage. The rates shall also cover all taxes viz. Sales tax, any local 
taxes, duties etc that are payable by the firm under the law of the land. Statutory 
increase on such elements, if any during the period of contract shall not be paid extra. 

 
6.       Loss and Damage 

Neither  the  Municipal  authority nor  the  Engineer-in-Charge  or  his  representative  shall  
be answerable and accountable in any manner for any loss or damage that may happen to 
the supplied materials or other things used in the performing the supply work, or for injury to 
any person, either a workman or any member of the public, or for damage to any property for 
any cause which might have been provocated by the contractor. The contractor shall properly 
guard against all these injuries or damages to persons or property resulting from his 
operations under this contract at any time before issuance of the certificate of completion of 
supply. He shall indemnity and save harmless the authority from all suits or actions of every 
description brought for, on account of, any injury or damage received or sustained by any 
person or persons by reason of the material supply work, negligence in guarding the same, 
the use of improper materials or of any act of omission or deviation from the contract. 

 
7.       Supervision of Work 

The Engineer-in-Charge or his representative shall have the power at any time from time 
to time by notice to the contractor to delay or suspend the progress in supply of items 
during unsuitable weather for any other adequate reasons and on receipt of such notice, 
the contractor shall forthwith suspend further progress of supply work until further 
notice from the Engineer-in-Charge. 

 
The contractor shall recommence supply work immediately on receiving a notice to do so 
from  Engineer-in-Charge.  The  whole  or  any  part  of  the  time  lost  for  such  delay  
or suspension shall, if authority in its absolute discretion thinks fit but not otherwise be 
added to the time allowed for, completion of supply of items. But the contractor shall 
have no claim to extra payment or compensation whatsoever on the grounds of above 
delay. 

 
8.       Employer’s right to terminate contract 

If the contractor should be insolvent or bankrupt, (or in case the contractor is a company, 
it goes into voluntary or judicial liquidation) or he should make a general assignment for 
the benefit of his creditors or a receiver should be appointed on account of his 
insolvency, or he should persistently or repeatedly refuse or should fail, except in 
cases for which extra of 

time is provided, to supply enough proper materials, in order to maintain progress 
according to the  progress of supply work,  or  he should fail to  make prompt  
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payment  to  labour contractors if any, or for materials or labour, or he should positively 
by laws, ordinance or the instruction of the Engineer-in-Charge or otherwise be guilty, of 
a substantial violation of any provision of the contract after giving the contractor seven 
days written notice terminate the employment of the contractor. 

 
9.       Supplementary Specification 

 
Whenever reference is made in these documents to certain special specifications, the 
reference shall be construed to include all subsequent amendments, changes or 
additions that are published and in effect at the date of signing of this contract. 

 
The authority reserves the right to issue additional conditions, specification etc if 
necessary which will be incorporated with bid documents already sold to bidders for the 
purpose of the work. 

 
10.     Employer’s right to split package 

The authority reserves the right to split the package and accept or reject any part of 
the offer from the scope of supply work without assigning any reason. 

 
11.     Payments and Certificates 

Payment for the supplies by the contractor will be based on measurements recorded at 
the receipt of the materials at site. The contractor or his authorized agent or 
representative shall be present at the time of recording of each set of measurements and 
sign the measurement book. 

 
If for any reason the contractor or his authorized agent is not available, and the work is 
suspended  by the  engineer-in-Charge  to  avoid  recording  of  measurements  during  
the absence of the contractor or his authorized representative, the authority shall not 
entertain any claim from the contractor for any loss incurred by him on this account. If 
the contractor or his authorized agent or representative does not remain present at the 
time of such measurements after the contractor  has been given a three day notice 
in writing, such measurements may be taken in his absence and shall be deemed to be 
accepted by the contractor. 

 
 
 
 
12.     Insurance of Works, etc. 

Without limiting his obligations and responsibilities, the contractor shall insure in the name 
of the  Corporation/Municipal  Authority  and  the  contractor  against  any  loss  or  damage  
from whatever cause arising for which he is responsible under the terms of the contract and 
in such manner that the Corporation/Municipal Authority and contractor are covered for the 
period of supply as well as during the period of maintenance for loss or damage arising 
from a cause, and for any loss or damage occasioned by the contractor in the course 
of any operations carried out by him for the purpose of complying with his obligations as 
follows: 

 
The works for the time being executed to the estimated current contract value thereof 
together with the cost of materials supplied by the Municipal Authority free of cost. 

 
Such insurance as mentioned above shall be affected with an insurer and in terms approved 
by the Corporation/Municipal Authority. The contractor shall bear the cost of all such 
insurance and whenever  required,  produce  to the Engineer-in-Charge  or  his  
representative  the  policy or policies of insurance and the receipts for payment of the current 
premiums. 
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13.     Notification of Insurer 

It shall be the duty of the contractor to notify the insurers under any of the insurances referred any 
matter 

or count which by the terms of such insurances are required to be notified and the contractor shall 
indemnify and keep indemnified the Corporation/Municipal Authority against all losses, 

 

claims, demands, proceedings, costs charges and expenses whatsoever arising out of or 
resulting from any default by the contractor in complying with the requirements of this 
sub- clause whether as a result of the avoidance of such insurance or otherwise. 

 
14.     All insurance at contractor’s cost 

The insurances referred to in this bid document shall be entirely at the cost and expenses 
of the contractor. 

 
15.     Remedy on contractor’s failure to insure 

If the contractor shall fail to effect and keep in force the insurance referred to 
clauses hereto, or any other insurance which he may be required to effect under the 
terms of the contract, then and in any such case may effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that purpose 
and from time to time and deduct double the amount so paid by the Municipal 
Authority as aforesaid from any moneys due or which may become due to the contractor 
or recover the same as a debt due from the contractor. 

 
16.   Idle Labour 

No claim for idle labour would be entertained under any 
circumstances 

 
17.   Inspection Facilities 

The contractor shall provide necessary facilities for inspection of the supplied items for 
quality control by the Engineer and for the purpose of carrying his instructions as may be 
recorded in writing in site Order Book. 

 
18.   Labour Act 

The contractor should obtain the license under the provision of the contract labour 
(Regulation and Abolition) Act 1970 and contract labour (regulation and Abolition) 
general rules, 1971 including the provisions of amendments made there under of the 
same to the office of the Chairperson,Board of Administrator,Burdwan Municipality within 
ten days after formal agreement. 

 
The successful bidder whose bid will be accepted shall either personally deliver the 
license form in triplicate to the licensing officer of the area in which the establishment in 
relation to which the contractor is selected for the job. The application form in Form IV shall 
be forwarded along with Form V, which may be available from the Chairperson of the 
Municipality /Mayor of the Corporation, as the case may be. 

 
19.   Language for Correspondences 

The bid and all correspondence and documents related to the bid exchanged by the 
bidder and Municipal Authority shall be written in English language. Supporting 
documents and printing literature furnished by bidder may be another language provided 
they are accompanied by an accurate translation of the relevant passages in English. For 
the interpretation of the bid, the English translation shall prevail. 

 
20.   Contractor’s Local Address 

 
The contractor shall furnish the postal address of his site office. Any notice or instruction 
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to be given to the contractor under the terms of contract shall be deemed to have been 
served if it has been delivered to his authorized agent or representative of site or sent by 
registered letter to the site office or to the address. 

 
21.   Precedence of Contract Documents 

If any stipulation indicated in any component of contract documents be at variance in 
any respect with those in the other, the decision of the Superintending Engineer will 
stand final 

and 
binding. 

 
22.   Time of Completion 

The entire supply work as per schedule and specification shall be completed within 
stipulated time from the date of issue of work order. 
The period of completion given includes the time required for mobilization and testing as 
well, rectification, if any, retesting and completion in all respects to the entire satisfaction of 
the Engineer-in-Charge including the monsoon season. 

 
This is the essence of this contract and the allotted supply work must be complete 
within the specified time. Extension of time will not be granted except in very exceptional 
circumstances beyond the control. This clause of extension of time will have precedence 
over any other similar clauses if they are at variance with penalty for non-complete of the 
supply work in time as indicated elsewhere. 

 
 
 
23.   Action for non completion 

Failure  to comply with  above conditions  and specifications  will result  in  the  
Municipal Authority taking action at the risk and cost of the contractor. Submission of the 
bid binds the contractor  for  complying  with  requirements  of  the  above  conditions  and  
specifications without any extra payment on any account. 

 
24.   Arbitration 

If the contractor claim that the decision or instruction of the Municipal Authority/ Engineer-in- 
Charge are unjustified or beyond contractual agreement that accordingly he is entitled to extra 
payment on account thereof, he shall forthwith notify this to the Municipal Authority/ 
Engineer- in-Charge to record his decisions and reasons therefore in writing and shall within 
two weeks state his claim in writing to Municipal Authority/Engineer-in-Charge, the Municipal 
Authority/ Engineer-in-Charge shall thereafter reply to the points raised in the claims. Unless 
resolved by negotiation or discussion, the question on liability for such claims will be treated as 
dispute. 

 
The decision of the concerned Superintending Engineer, Municipal Engineering 
Directorate shall be final conclusive and binding on all parties to the contract upon all 
question relating to the meaning of specification and instructions and as to the quality of 
workmanship or materials  supplied  for  any  matter  arising  out  of  or  relating  to  the  
specification  and instructions concerning the supply work or a failure to execute the same 
arising during the course of works. The above shall not be the subject matter of dispute or 
arbitration and in any case shall the supply work be stopped consequent on such a 
dispute arising and the supply work shall also be carried out by the contractor strictly in 
accordance with the instruction of the concerned Superintending Engineer. 

 
In any case dispute arising on matters other than clauses mention above shall be 
referred to the interpretation, decision and award of an arbitrator. The provision of the 
Indian Arbitration Act and rules there under with statutory modification thereof shall deem 
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to be incorporated in this contract. 
 

The contractor shall no delay in carrying out supply works in such matter, question 
or dispute being referred to arbitration but shall produce with the supply work with all due 
diligence and the contractor shall not be relieved from his obligation and commitment of 
completing the supply work and shall adhere strictly to the instruction of the Engineer-in- 
Charge with regard to the actual carrying out of the supply work. 

 
In case of any arbitration, the award shall be a speaking one, that is the arbitrator or the 
umpire as the case may be shall recite facts and assign reasons in support of the award 
after discussion fully the claims and contentions of the parties. 

25.   Terms of Payment 
Payment will be made only after receiving the pipe materials as per stipulated terms and 
condition laid down in the agreement and acceptance of material at site after deducting 
security deposit as stated in clause above and other statutory deduction. 

 
26.   Deduction of Tax 

Deduction of sales Tax, Income Tax, and any other taxes are payable as per prevailing tax 
laws at the prescribed rate at the time of making payment to the contractor. 

 

27.   Typographical Error 
Typographical errors deducted or pointed out are subject to corrections by the 
Quotation 
Inviting Authority. No benefit can be derived by any party on account of such 
error. 

 
28.   Completion Certificate 

Municipal Authority/ Engineer-in-Charge will issue certificate of completion of supply work 
when all supply works or otherwise undertaken have been completed in all respect. 

 
30. In  the  event  of  the  Quotation,  being  submitted  by  a  Partner  Firm,  it  must  be  

signed separately by each member thereof, or, in the event of the absence of any 
partner, it must be signed on behalf by a person holding a Power- of – Attorney authorizing 
him to do so. 

 

31. Receipts for payment made to a Firm must be signed by the several partners except in 
the case of well-known and recognized firm and except where the Suppliers are described 
in their Quotation or Supply as a firm. 

 
32. All  Tenders  received  will  be  opened  by  the  Municipal  Authority  in  the  presence  

of tenderers who may be at the office at the time. 
 

33. The authority reserves the right to reject any or all of the tenders without assigning 
any reason and to accept any tender in whole or in part. 

 

34. The tenderer has to quote the rates in % (Percentage) both in figures and words against 
the work for execution of a Rate-contract Agreement which should be valid for 1 (one) year 
from the date of the agreement. 

 
35. Works shall be completed in all respect within stipulated time frame after the work order is placed. 

 
 
 
 
 
                      Chairman                     
               Burdwan Municipality 
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1.0 
 

General 
 

:  

 

1.1 Tenderers name and address (Telephone 
 

: 
 

 

1.2 
 

Tender no. and date 
 

:  

 

1.3 
 

Name of contact person 
 

:  

1.4 Previous experience and present :  

 

1.5 Time schedule of completion of supply 
 

:  

 
1.6 

 
Tenderers organization chart (to be 
enclosed by the Tenderer) 

 
 

: 

 

 

1.7 Details of branch and site offices, 
 

: 
 

1.8 Annual turnover Rs. :  

                                                     ANNEXUTRE- I 
 

QUESTIONNAIRE TO BE FILLED IN AND SUBMITTED WITH THE TENDER 
 

QUESTIONNAIRE IN GENERAL 
 

Tenderer shall fill in the questionnaire and upload copy of his offer. This information is required 
in this form to facilitate tender processing even though it may duplicate the information 
presented elsewhere in this offer. This data shall form a part of the contract with the successful 
tenderer. 

 

The questionnaire does not supersede instructions in the tender documents relating to the description 

and other information to be submitted with the offer for a complete understanding of the items offer. 
 
 
 
 
 
 
 

no., fax no., e-mail address) 
 
 
 
 
 
 
 

workload 
 

work 
 
 
 
 
 
 

divisions etc 
 

 
 
 
 
 

… 
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DECLARATION BY THE TENDERER –  I 
 
 

To 
The Chairman,  
Burdwan 
Municipality, 
Burdwan . 
 
Sub:- 
 
Dear Sir, 

We offer our Tender for the above project, in the capacity of the tenderer for the project we declare 

that we are interested in earnestly accomplishing the project, should you select us for this purpose. 

If selected, we understand that it is on the basis of the organizational, technical, financial capabilities 
and 

 

experience of us as specified in the tender document. We understand that the basis of our qualification 

proposal, and that any circumstance affecting out continued eligibility under the Qualification 

Proposal, or any circumstance which would lead or have lead to our disqualification under the 

Qualification Proposal, shall result in our disqualification under this process. 

We understand that you are not bound to accept any or all proposal(s) you 
received. 

 

We declare that we have neither entered into nor are party to (whether by conduct or by 

acquiescence) any restrictive trade practice or sub-contracting arrangement or collective 

arrangement with any other person or entity including the other tenderer for the Project, in 

connection with the preparation and / or submission of the proposal for the Project. 

We undertake that, in competing for (and, if we are selected, in working ) the Project 

Agreements, we will  strictly observe the  laws  against  fraud  and  corruption in force in  India  

namely “Prevention of Corruption Act 1988”. 

We declare that we have disclosed all material information, facts and circumstances to you, which 

would be relevant to and have a bearing on the evaluation of our proposal and selection. 

We declare  that in  the event  that  you  discover anything contrary to  our above declarations,  
it is 

 

empowered to forthwith disqualify us and our proposal from further participation in the 

process. Yours faithfully, 

 
Authorized 
Signature 
Name & Title of 
Signatory 

 

 
Name of Quotationer: 

Address : 


